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NO LIEN AGREEMENT

Merle Toy, Jr. & Sons, Inc., a Pennsylvania corporation, with business offices at P.O. Box 117,
Worthington, Pennsylvania 16262 (the "Contractor"), intending to be legally bound, does hereby fully and
completely waive and release, for itself, its successors and assigns, and its subcontractors and their respective
subcontractors, if any, any and all claim of or right to mechanics' lien, under the statutes of the Commonwealth of
Pennsylvania, against or with respect to the premises described as all of those properties and lands in Chest
Township, Clearficld County, Pennsylvania across which the Contractor shall install a new 2-inch diameter plastic
natural gas pipeline for PC Exploration, Inc. ("PC") under and pursuant to that certain Pipeline Job Agreement No.
05-161T entered into on January 19, 2006 by and between the Contractor and PC (the "Agreement"), the location of
said pipeline being more particularly identified and described on the map attached hereto as Exhibit A, or any part
thereof, any improvement thereon, or with respect to any material, fixtures, apparatus or machinery furnished or to
be furnished to the said premises pursuant to the Agreement, or with respect to any money or other consideration
which may be due at any time hereafter from PC to the Contractor, which claim of lien might be asserted by reason
of the doing, making or furnishing, heretofore or at any time hereafter, by the Contractor, its successors, assigns,
material suppliers, subcontractors, or sub-subcontractors, of any labor, services, materials, fixtures, apparatus,

machinery, improvements, repairs or alterations in connection with the above-described premises or the
improvements thereon.

The Contractor further agrees that upon the completion of the performance of the Agreement, the above-
described premises shall be free and clear of any mechanics' liens, not only of the Contractor, but also of any and all
of the subcontractors, material suppliers, laborers or sub-subcontractors who may furnish any labor, material,
services, fixtures, apparatus, machinery, improvements, repairs or alterations in connection with or to the above-
described premises in connection with the improvements referred to in the Agreement, whether such liens relate to
the above-described premises or to any money or other consideration which may be due at any time hereafter from
PC to the Contractor, or from the Contractor to any subcontractors or sub-subcontractors, if any.

The Contractor further agrees that the effect of this waiver shall not be impaired, affected or diminished by
any provisions of the Agreement relating to the production, from time to time, of written waivers of liens, nor by any

other provisions apparently inconsistent with this waiver.

IN WITNESS WHEREQOF, the Contractor has executed this Agreement this 19th day of Janmary 2006.

CONTRACTOR:
ATTEST: MERLE TOY, JR. & SONS, INC.
Secretary/Treasurer President

[Corporate Seal]

ATTEST: PC EXP, %RATION
/,ét/r(

Assistant Secretary Vicd President of Operatxons

[Corporate Seal]
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